
NC CCAP FY2025 COST LIST ATTACHMENT 11G

Best Management 

Practice

Components Unit Type Cost Type Share 

Rate

 Cost Share 

Cap  

Notes

Abandoned well closure Each Actual Cost 75%  $          1,500 

Backyard rain garden  Actual Cost 75%  $          2,750 

Backyard wetland Actual Cost 75%  $          2,750 

Cisterns* <1,000 gallons (includes installation) Each Actual Cost 75%  $          2,250 
1,000 - 3,000 gallons (includes installation) Gallon Actual Cost 75%  $1.56/gallon $2,250 + $1.56/gallon over 1,000 gallons (max of $4,490)
> 3,000 gallons (includes installation) Gallon Actual Cost 75%  $1.65/gallon $4,490 + $1.65/gallon over 3,000 gallons

Accessories  package Each Actual Cost 75% 1,000$          

Shipping charge Each Actual Cost 75% 750$             

Critical area planting Job Actual Cost 75%

Diversion* Job Actual Cost 75%

Grassed Swale* Job Actual Cost 75%

Impervious surface 

conversion conversion to trees SqFt
Actual Cost 75%

conversion to grass SqFt Actual Cost 75%

Permeable pavement* Non-vehicular (inc impervious removal) SqFt Actual Cost 75% capped at $16.90/sqft

Vehicular (inc impervious removal) SqFt Actual Cost 75% capped at $23.00/sqft

Pet waste receptacle Each

Receptacle (installed) Each Actual Cost 75% 400$             

Receptacle (retrofit of existing trash can) Each Actual Cost 75% 100$             
Plastic bags (per receptacle at time of original 

contracts) Actual Cost
75%

75$                

Riparian buffer Job Actual Cost 75%

Stream restoration* Job Actual Cost 75%

Streambank and shoreline 

protection* Job Actual Cost
75%

Bioretention areas* Job Actual Cost 75%

Stormwater wetlands* Job Actual Cost 75%

Marsh sills <= 100 feet Feet Actual Cost 75% 15,000$        

Each additional foot >100 feet Feet Actual Cost 75%  $150/foot

Structural Stormwater 

Conveyance* Job Actual Cost
75%

4,000$          

* Engineering for *BMPs* capped at 15% of the total CCAP project cost.

*Request removal of cap
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